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CITY OF SOMERVILLE, MASSACHUSETTS 

Department of Purchasing 
JOSEPH A. CURTATONE 

MAYOR 
     

  

 
To: All Parties on Record with the City of Somerville as Holding RFP 15-51,  

Environmental Consulting Services – Brownfields Assessment 

 

From: Michael Richards, Procurement Analyst 

 

Date: December 10th, 2014 

 

Re: Change deadline for submissions, answer questions, append price forms 

 

Addendum No. 1 to RFP 15-51 

 
 

Please acknowledge receipt of this Addendum by signing below and including this page in 

your non-technical proposal package.  Failure to do so may subject the proposer to 

disqualification.  

 
 

NAME OF COMPANY / INDIVIDUAL:  _________________________________________ 

 

ADDRESS: ____________________________________________________________________ 

 

CITY/STATE/ZIP: ______________________________________________________________ 

 

TELEPHONE/FAX/EMAIL:______________________________________________________  

 

SIGNATURE OF AUTHORIZED INDIVIDUAL:___________________________________ 

 

Please acknowledge receipt of any and all Addendums (if applicable) by signing below and 

including this form in your proposal package.  Failure to do so may subject the proposer to 

disqualification.  

 

ACKNOWLEDGEMENT OF ADDENDUMS: 

 

Addendum #1 _________  #2 __________ #3___________ #4 _________   
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1. Deadline for Submission 

As a result of the high volume of questions received and the effect on technical proposals 

that the answers to these questions may have, the deadline for submissions has been 

extended by three days. The deadline to submit proposals is now December 18
th

, 2014 at 

11:00am. All proposals must be submitted to the Purchasing Department at 93 Highland 

Avenue Somerville, MA 02143 by this time. 

 

2. Questions and Answers 

● On page 2 of the RFP, a “Prevailing Wage Compliance Form” is listed as a requirement under the 

Non-Price Proposal. However, that form is not included in the RFP materials. Additionally, on 

page 14 in the “Required Submissions” list, Prevailing Wage Compliance Form is not included in 

the list. Is the Prevailing Wage Compliance Form required for this submittal? 

Prevailing Wage will not be required for this bid. All references to Prevailing Wages are not 

applicable. 

 

● Several forms are listed as being required in our response to the RFP.  Some of these forms do not 

appear in the RFP including: Acknowledgement of Addenda (if applicable and no-price related) 

(see page 1) and Price Summary Page (see page 1).  Is this a standard form, or are you looking for 

bidders to develop?  

The Acknowledgement of Addenda will be a required form in your submission, included in this 

document.  

 

An amended Price Summary form is included in this addendum as Item 3 and is to be included in 

your price proposal in a sealed envelope separate from your non-price proposal. The Price 

Summary form included here supersedes all other instructions on regarding price page format. 

We are asking bidders to develop their own budget. The tasks contained herein outline the 

expected work, per the EPA grant. The RFP and grant includes a specific amount of funds to use 

to that end, so they should respond to us indicating how the money will be used to achieve work 

we’re looking to have done. 

 

● Will the City of Somerville be contracting with one or more firms for this assignment?  

One contract will be awarded as a result of this RFP. 

 

● Somerville has received Brownfield Assessment Grants in 1997, 2005, and 2010.  Which firm(s) 

has the City of Somerville contracted with in the past for these services on the three previous 

grants? 

The City has contracted with Environmental Compliance Services (ECS) and TRC Solutions on 

these services.  

 

● Is the Quality Requirements Form correct?  It references “Emergency Remediation Services” and 

“performing Immediate Response Actions”. 

The first Quality Requirement should read “Five (5) years or more of experience in providing 

similar Environmental Remediation Services, to municipalities?” No other changes have been 

made to the Quality Requirements form. 

 

● The proposal states that up to 20 sites will be selected for potential assessment with up to 10 sites 

designated for Phase I ESAs and up to 10 sites designated for Phase II ESAs.  Does this suggest 

that, for the purposes of this proposal, we should assume that some sites designated for Phase II 
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ESAs may not also be designated for Phase I ESA?  Is this because Phase I ESAs may be have 

been previously completed at these sites? 

Yes. It is possible to conduct Phase II ESAs without doing the Phase I. In some cases, the Phase I 

will have already been completed through a previous assessment effort. 

 

● The RPF states that the price proposal shall be double sided and no more than 10 pages.  Does 

this suggest that the proposal can be a total of 20 pages of text (10 pages front and 

back)?  Likewise, the RFP indicates that the non-price proposal shall not exceed 30 pages in 

length.  It does not specific whether or not these should be double sided.  Again, does this suggest 

a total of up to 60 pages of text (30 double sided pages) or 30 pages of text total?  We assume that 

all pages (covers, table of contents, resumes) are included in the count.  Is that assumption 

correct? 

Keep it to 10- pages single sided, 5-pages once double sided. Similarly, 30 pages single-sided, 

15-pages once double-sided. Covers, TOC and resumes are included in the count. 

 

● Who holds the current contract and how long have they held it for?  

The City has an on-call LSP, ECS, which is funded through a separate grant. 

 

● What is the approximate spend on this project?  

Approximately $392,800 (approximately $196,400 for petroleum and $196,400 for hazardous 

substances) will be available for Brownfields Consultant work at this time, additional funding 

may be available as the program progresses. 

 

● Do you know the sites that need to be assessed, and if so, what are they? 

We are targeting the Inner Belt / Brickbottom area, but this is a city-wide assessment grant from 

the EPA and sites may be anywhere in the City. We do not have any specific sites identified for 

assessment, yet. There are more than 500 brownfields in Somerville; more than 100 open sites 

(e.g. they have not yet been assessed). 

 

● Will you please provide the current pricing for the existing contract? 

There is no current, existing contract for these services so no current pricing is available. 

 

 

3. Price Summary Page 
The following pages are to be used as the Price Summary Page and to be included in your non-

price proposal. Use the Example Task Schedule attached in Appendix A as a guideline in 

determining projected goals, project scope, services, and deliverables to determine your total 

project cost.  
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SECTION 4.0 

PRICING 

The undersigned proposes to supply and deliver the materials and services specified below in full 

accordance with the Contract Documents supplied by the City of Somerville entitled: 

 

Environmental Consulting Services – Brownfields Assessment RFP 15-51 

The Offeror proposes to furnish and deliver the services specified at the following prices that 

include delivery, the cost of fuel, the cost of labor and all other charges related to successful 

completion of trips. Prices are to remain the same for the entire contract period. 

 

Include itemized direct, indirect, and subcontract expenses where applicable. Identify additional 

costs for additional services or materials as necessary. If more space is needed, use the format 

below.  
 

2014-2017 Total Fixed Fee Project Cost 

Consulting Services - Total Fixed Fee $ 

2014-2017 Hourly Fee Schedule 

Principal / Project Manager $ 

LSP $ 

Title: $ 

Title: $ 

Other: $ 

Other: $ 

Other: $ 

Other: $ 

Other: $ 

Other: $ 

 
 

NAME OF COMPANY / INDIVIDUAL:  ___________________________________________ 

 

ADDRESS: _____________________________________________________________________ 

 

CITY/STATE/ZIP: ______________________________________________________________ 

 

TELEPHONE/FAX/EMAIL: ______________________________________________________  

 

SIGNATURE OF AUTHORIZED INDIVIDUAL: ___________________________________ 
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APPENDIX A 

Example Task Schedule 

 

 

Task 1:  Cooperative Agreement Oversight  

 
Task 1 - Cooperative Agreement Oversight 

Subtasks (Commitments) 

Anticipated Outputs 

(projected activities, deliverables, reports)  

and Anticipated Outcomes 

(projected results, effects, improvements) 

Anticipated 

Accomplishment 

Date(s) 

(Month/Year)  

Obtain QEP and legal services (if necessary): 

 Prepare Request For Proposals/Qualifications, 

evaluate applications, conduct interviews, hire 

qualified environmental consultant 

 Conduct annual performance evaluations on 

consultant 

 Obtain legal services for title searches, 

regulation interpretations, etc. 

Outputs: 

 RFP/RFQ; documentation of meeting of 

open competition; contract for scope of 

services 

 Performance evaluation reports, and 

applicable corrective actions 

Outcomes: 

 High quality products and services to 

meet project needs 

 Maintain a high level of work effort 

 

 

 

 

Month/Year or 

Ongoing 

Reporting:  

 Prepare quarterly reports, MBE/WBE semi-

annually, and FFR form at the end of the 

reporting period 

 Enter site data in ACRES 

 Prepare final report and grant closeout material 

 

Outputs: 

 Quarterly reports and other forms; 

updated ACRES  database; final report 

and closeout forms 

Outcomes: 

 Regular communication of project status 

and next steps; current database for 

congressional reporting 

Quarterly reports 

every quarter; 

MBE/WBE forms 

3/30 & 9/30; 

ACRES updated 

when site 

activities occur 

Records:  

 Maintain grant files 

 Maintain site project files  

 Maintain financial records 

Outputs: 

 Accurate and complete files suitable for    

  audit purposes 

Outcomes:  

 High quality project records reflective      

of the work performed 

Continuously 

throughout grant 

period 

Requests for Reimbursements or Advances Outputs: 

 Forms submitted to Las Vegas for 

payment 

Outcomes: 

 Reduce unliquidated obligations 

Continuously 

throughout grant 

period 

Training:  

 Attend EPA Brownfields Conferences and 

other related workshops 

Outputs: 

 Attend Brownfields conference 

Outcomes:  

 Improve Brownfields knowledge and 

expand networking opportunities 

2015 
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APPENDIX A 

Example Task Schedule 

 

 

EXAMPLE Task 2: Community Outreach  
 

Task 2 – Community Outreach Subtasks 

(Commitments) 

 

Anticipated Outputs 

(projected activities, deliverables, reports)  

and Anticipated Outcomes 

(projected results, effects, improvements) 

Anticipated 

Accomplishment 

Date(s) 

(Month/Year) 

 Establish Brownfields steering committee  

 Ensure that commitments made by CBOs in 

proposal are implemented. 

 

 

Outputs: 

 Bi-monthly meetings, meeting agendas,   

attendance lists and meeting notes   

Commitments from CBOs 

Outcomes: 

 An active and motivated workgroup  

driving Brownfields initiatives 

Nov 2014 

committee 

established, 

ongoing 

Develop Marketing Materials: 

 Create brochure targeting private & public 

property owners, lenders and developers 

 Create FAQ fact sheet 

 Update website 

 

Outputs: 

  100 Color brochures; 100 FAQ insert(s); 

1 easy to navigate and attractive website 

Outcomes:  

 Up-to-date marketing tools to promote  

project work and disseminate information 

Jan 2015 

Implement outreach strategy in target areas: 

 Meet w/ local community organizations and/or 

attend local town selectman meetings 

 Publish program info in local papers and post 

notices in town halls & community centers 

 

Outputs: 

 Give BF presentations at # meetings,  

minimum 

 10 rounds of ads/postings in local target  

areas 

Outcomes: 

 Improve community knowledge on BF  

issues and identify potential BF sites 

Jan 2015, ongoing 

throughout grant 

period 

Hold local public meeting on Phase II sites: 

 Discuss Phase II results, and potential cleanup 

and redevelopment plans 

 

Outputs: 

 Minimum of quarterly local public 

meeting, presentation materials, attendance 

lists 

Outcomes:  

 Encourage public participation and 

support of BF project(s) going forward 

Upon Phase II 

completion 

throughout grant 

period 
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APPENDIX A 

Example Task Schedule 

 

 

EXAMPLE Task 3: Identify Sites and Prioritize 
 

Task 3 - Identify Sites and Prioritize Subtasks 

(Commitments) 

 

Anticipated Outputs 

(projected activities, deliverables, reports)  

and Anticipated Outcomes 

(projected results, effects, improvements) 

Anticipated 

Accomplishment 

Date(s) 

(Month/Year) 

Site inventory: 

 Gather recognized and potential brownfields 

sites in target areas 

 Enter sites on GIS mapping tool 

 

Outputs: 

 GIS map of potential BF sites 

Outcomes: 

 Graphical capturing of BF sites for  

planning and marketing work 

 

 

Oct 2014, 

ongoing 

 

Site prioritization and eligibility 

determination: 

 Convene steering committee meeting to rank 

and prioritize sites 

 Choose initial sites for Phase I investigation 

 Evaluate site access issues  

 For each selected site, provide site eligibility 

information to EPA (or state) for review 

 Obtain EPA (or state) approval for Phase I 

 

Outputs: 

 Planning meetings; 30 eligible sites  

identified in initial inventory search 

 Estimate # additional eligible sites  

identified during remainder of grant 

Outcomes:  

 # brownfields sites identified with the 

highest redevelopment and community 

benefit potential in target area(s) 

 

Oct 2014, 

ongoing 

Area-Wide Planning: 

 Identify a brownfield-impacted area 

(neighborhood, district, city block, etc.) 

 Develop strategies for the reuse of existing 

infrastructure in the area 

 

Outputs: 

 Produce an area-wide plan for the  

brownfield impacted area 

 Create a set of area-wide strategies for  

assessment, cleanup and reuse measures 

Outcomes: 

 Future uses of at least 30 properties in  

the area wide plan have been identified 

 Next steps to implement the plan have  

been identified 

 

Nov 2014 – 

March 2015 
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APPENDIX A 

Example Task Schedule 

 

EXAMPLE Task 4: Phase I & II Assessment Activities  

 
Task 4 – Phase I & II Assessment Activities 

Subtasks (Commitments) 

Anticipated Outputs 

(projected activities, deliverables, reports)  and 

Anticipated Outcomes 

(projected results, effects, improvements) 

Anticipated 

Accomplishment 

Date(s) 

(Month/Year) 

Phase I investigations: 

 Conduct planning meeting with consultant to 

discuss approved sites 

 Consultant obtains access agreement and performs 

Phase I investigation  

 Consultant submits draft Phase I report to project 

team members 

 Team reviews/comments on draft Phase I 

 Consultant submits final Phase I report to project 

team members 

Outputs:  

 Planning meetings 

 10 Phase I Report 

 updated ACRES database 

Outcomes:  

 10 High potential Brownfields site  

assessed through Phase I 

 Total acres assessed through Phase I  

Beginning April 

2015, then ongoing 

every 2-3 months for 

each new Phase I 

Phase II preparation:  

 Meet with steering committee to review Phase I 

results and project direction 

 Obtain EPA approval to proceed with Phase II  

 Meet with consultant to Plan Phase II  

 Encourage consultant to maximize efficiencies and 

minimize negative impacts of site assessments by 

incorporating green and sustainable remediation 

(GSR) techniques that are applicable to Phase II 

assessment activities 

 Consultant submits EPA approved generic QAPP 

w/ updated organization chart 

 

Outputs: 

 Project planning meetings  

 1 approved generic QAPP 

 10 sites approved for Phase II   

   investigation 

Outcomes: 

 10 high priority sites identified for further 

investigation and potential redevelopment 

 

Beginning Aug 2015, 

new Phase II every 3-

4 months 

Phase II investigation:  

 Consultant submits draft site-specific QAPP 

addendum to project team for review and 

comments 

 EPA/state approval is obtained and consultant 

submits final site-specific QAPP addendum to 

team 

 Consultant performs field work according to plan 

 Grantee monitors site work and communicates any 

concerns with EPA/state 

 Grantee tracks green and sustainable site 

assessment efforts used during Phase II 

investigations 

 Consultant submits draft Phase II report to project 

team for review and comments 

 Consultant submits final Phase II report to project 

team  

 Project team & steering committee evaluate Phase 

II findings, and implement additional Phase II 

investigations as appropriate to delineate extent of 

contamination 

 

Outputs:  

 10 approved site-specific QAPP Addenda 

(delineating extent of site contamination on 1 

Brownfield site) 

  Phase II report(s) documenting the results 

 Updated ACRES database 

 Green and sustainable efforts reported in 

quarterly reporting 

Outcomes:  

 10 high priority sites with complete  

   Phase II assessments that and ready for 

cleanup and reuse planning 

 Total acres assessed through Phase II  

 Greener and more sustainable site    

assessment techniques utilized 

 

 

Beginning Oct 2015, 

new Phase II every 3-

4 months 
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APPENDIX A 

Example Task Schedule 

 

 

EXAMPLE Task 5: Remedial Planning  

 
Task 5 – Remedial Planning Subtasks 

(Commitments) 

 

Anticipated Outputs 

(projected activities, deliverables, reports)  

and Anticipated Outcomes 

(projected results, effects, improvements) 

Anticipated 

Accomplishment 

Date(s) 

(Month/Year) 

Cleanup & reuse planning: 

 Throughout Phase II process, strategize with 

steering committee on reuse plans for the site 

 Conduct marketing to leverage 

developer/lender interest in the property 

 Meet with consultant to develop draft cleanup 

alternatives and remediation plans for the site 

 Incorporate GSR principles/techniques into 

Analysis of Brownfields Cleanup Alternatives 

(ABCA) 

 Perform public outreach and involvement in 

cleanup and reuse planning 

 

Outputs: 

 5 or more internal cleanup and reuse  

planning meeting(s)  

 6 draft cleanup alternatives plan  

 6 draft remedial action plan  

 GSR language in ABCA 

 Updated ACRES database  

 1 public meeting on project results 

 Potential for developer / lender  

workshop and transaction forum 

Outcomes: 

 6 properties assessed through cleanup and 

reuse planning, and ready for cleanup and 

redevelopment 

 Acres ready for cleanup & redevelopment 

Greener and more sustainable plans for 

cleanup 

Jan 2016 – 2017, 

ongoing after each 

Phase II is 

completed  

 

 

 

 
 

 


